








We are including an add/alternate price for this work as specified in the Request for Quotation. There are four
elements to this service. The DDOE Permitting Services and Soil Disposal costs may be unnecessary and we will
eliminate it if possible. We have included it herein for budget purposes. The other three cost are for the actual
exploration , testing and report for the geotechnical investigation.

Phase | Archeological Survey

AAHA will conduct a Phase | archeological survey of the site in accordance with the DC SHPO standards and
guidelines. Kalorama Park is currently an archaeological site which has been determined eligible for listing on the
National Register of Historic Places and is in the process of actually being listed.

Previous investigations have revealed building foundations in at least two different places.

As the extent of intended disturbance is unknown we are providing a not to exceed budget with an initial
assessment task to further define the scope. The full survey will include a geomorphologist, backhoe, principal
archaeologist and technician, background research, lab work, report preparation, and report submission.

We are including an add/alternate price for this work as specified in the Request for Quotation.

Subsurface Utility Designation (Quality Level B)

Mark and identify known underground utilities within the limits of the survey. Conductive utilities will be marked
utilizing geophysical prospecting techniques in conjunction with radio, audio and electromagnetic equipment.
Multiple utility sweeps will be performed to identify any unknown conductive utilities. Non-conductive utilities
will be marked utilizing above ground features, utility plats and/or as-built and visual inspections. Should a non-
conductive utility not be locatable by the above mentioned practices the client will be contacted to discuss
alternative methods and additional fees. Utilities will be marked utilizing standard marking paint and/or flags in
accordance with APWA standard code to ensure accuracy in the collection of the information. Utilities paint
markings will be surveyed and added to the topographic survey drawing.

Using SUE services in the “front-end” portion of the design process eliminates the dependency on record
information. Many times utility companies are not forthcoming with information in a timely manner causing
delays in the design effort. With SUE, our designating crews mark the horizontal location of the utilities which are
then field surveyed and shown on the drawings. This is a much more accurate method than relying on outdated,
sometimes inaccurate maps supplied by utility companies.

ASSUMPTIONS, CONDITIONS AND UNDERSTANDINGS

1. Topographic, boundary and, utility survey may be provided by others and will be based upon District of
Columbia Surveyor’s Meridian. Vertical datum of survey will be based upon District of Columbia DPW. Two
(2) benchmarks will be set on project site. Survey drawing will be prepared in AutoCAD, at a scale to be
determined, in AMT CAD standards, and in English Units (U.S. survey foot).

2. Services do not include providing services where hazardous materials or confined spaces, as defined by

OSHA, are involved.

Setting of property corners is not included as part of the scope of services.

Survey drawing will be prepared in appropriate CAD standards.

All needed easements, subdivisions plats, street closing plats and, building plats will be an additional service.

Traffic Studies will be an additional service.

Plan set packages are anticipated for 4 agencies, two community meetings and one final construction set.

Additional packages will be an additional service.

8. Any design or permitting for remediation of underground contaminants will be provided as an additional

service.
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